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SECTION 01 7419

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.01

A.

B.

C.

D.

SECTION REQUIREMENTS
Action Submittals:

1. Waste Management Plan: Submit plan within 14 days of date established for
commencement of the Work.

Informational Submittals:
1. Waste Reduction Progress Reports: Submit concurrent with each Application for

Payment. Include total quantity of waste, total quantity of waste salvaged and
recycled, and percentage of total waste salvaged and recycled.

2. Records of Donations and Sales: Receipts for salvageable waste donated or sold to
individuals and organizations.

3. Recycling and Processing Facility Records: Manifests, weight tickets, receipts, and
invoices

4, Landfill Disposal Records: Manifests, weight tickets, receipts, and invoices.

5. Hazardous Waste Lamp Disposal Records: Manifests, weight tickets, receipts, and
invoices

Waste Management Conference: If requested by University’s Representative, conduct a
conference, at the Project site to comply with requirements in Section 01 3000
"Administrative Requirements” and review methods and procedures related to waste
management.

Waste Management Plan: Develop a waste management plan consisting of waste
identification, waste reduction work plan, and cost/revenue analysis. Indicate quantities by
weight or volume and use same units of measure throughout waste management plan.

1. Salvaged Materials for Reuse: Identify materials that will be salvaged and reused.

2. Salvaged Materials for Sale: Identify materials that will be sold to individuals and
organizations; include list of their names, addresses, and telephone numbers.

3. Salvaged Materials for Donation: Identify materials that will be donated to individuals
and organizations; include list of their names, addresses, and telephone numbers.

4. Recycled Materials: Include list of local receivers and processors and type of recycled

materials each will accept. Include names, addresses, and telephone numbers.

PART 2 - PRODUCTS

2.01

A

PERFORMANCE REQUIREMENTS
Achieve end-of-Project rates for salvage and recycling of 75 percent, by weight, of total

nonhazardous solid waste generated by the Work.
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PART 3 - EXECUTION

3.01

A

3.02

3.03

PLAN IMPLEMENTATION
General: Implement approved waste management plan. Provide handling, containers,
storage, signage, transportation, and other items as required to implement waste

management plan during the entire duration of the Contract.

Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

1. Distribute waste management plan to entities when they first begin work on-site.
Review plan procedures and locations established for salvage, recycling, and disposal.

SALVAGING DEMOLITION WASTE

Salvaged Items for Reuse in the Work: Clean salvaged items and install salvaged items to
comply with installation requirements for new materials and equipment.

Salvaged Items for Sale: Prohibited on Project site or campus

Salvaged Items for University's Use: Clean salvaged items and store in a secure area until
delivery to University.

Doors and Hardware: Brace the open end of doorframes. Except for removing door closers,
leave door hardware attached to doors.

Equipment: Drain tanks, piping, and fixtures. Seal openings with caps or plugs.

Plumbing Fixtures: Separate by type and size.

Lighting Fixtures: Separate lamps by type and protect from breakage. Separate hazardous
waste lamps and ballasts and dispose of as specified in Division 26, Lighting Specification
sections.

RECYCLING WASTE

General: Recycle paper and beverage containers used by on-site workers.

Packaging:

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a
dry location.

2. Polystyrene Packaging: Separate and bag materials.

3. Pallets: As much as possible, require deliveries using pallets to remove pallets from

Project site. For pallets that remain on-site, break down pallets into component wood
pieces and comply with requirements for recycling wood.

4, Crates: Break down crates into component wood pieces and comply with
requirements for recycling wood.

Asphaltic Concrete Paving: Break up and transport paving to asphalt-recycling facility.
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3.04

Concrete: Remove reinforcement and other metals from concrete and sort with other
metals.

Wood Materials:

1. Sort and stack reusable members in accordance with size, type, and length. Separate
lumber, engineered wood products, panel products, and treated wood materials.

2. Clean Cut-Offs of Lumber: Grind or chip into small pieces.

3. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.

Metals: Separate metals by type.
Asphalt Shingle Roofing: Remove and dispose of nails, staples, and accessories.

Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry
location. Remove edge trim and sort with other metals. Remove and dispose of fasteners.

Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store in a
dry location.

Metal Suspension System: Separate metal members including trim, and other metals from
acoustical panels and tile and sort with other metals.

Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, and tack
strips.

1. Store clean, dry carpet and pad in a closed container or trailer provided by Carpet
Reclamation Agency or carpet recycler.

Piping: Reduce piping to straight lengths and store by type and size. Separate supports,
hangers, valves, sprinklers, and other components by type and size.

Conduit: Reduce conduit to straight lengths and store by type and size.

DISPOSAL OF WASTE

Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill acceptable to authorities
having jurisdiction.

Burning of waste materials is prohibited.

END OF SECTION
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